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BID ITEM LIST 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 

0002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS LUMP SUM 

0003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 522 

0004 090205 DISPUTE RESOLUTION BOARD ON-SITE 
MEETING 

EA 10 

0005 090210 HOURLY OFF-SITE DISPUTE-RESOLUTION-
BOARD-RELATED TASKS 

HR 20 

0006 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 

0007 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 

0008 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 30 

0009 120120 TYPE III BARRICADE EA 2 

0010 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 7,800 

0011 120165 CHANNELIZER (SURFACE MOUNTED) EA 67 

0012 120204 PORTABLE RADAR SPEED FEEDBACK SIGN 
SYSTEM DAY 

EA 4 

0013 120300 TEMPORARY PAVEMENT MARKER EA 170 

0014 120320 TEMPORARY BARRIER SYSTEM LF 2,500 

0015 129100 TEMPORARY CRASH CUSHION MODULE EA 55 

0016 014105 ALTERNATIVE TEMPORARY CRASH CUSHION 
TL-3 

EA 8 

0017 130100 JOB SITE MANAGEMENT LS LUMP SUM 

0018 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 

0019 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 7 

0020 130640 TEMPORARY FIBER ROLL LF 830 
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0021 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 

0022 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE (HAZARDOUS WASTE) 

LF 9,250 

0023 141120 TREATED WOOD WASTE LB 2,200 

0024 153123 REMOVE CONCRETE (SQYD) SQYD 110 

0025 170103 CLEARING AND GRUBBING (LS) LS LUMP SUM 

0026 190101 ROADWAY EXCAVATION CY 500 

0027 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

CY 64 

0028 190159 ROADWAY EXCAVATION (TYPE COM) (AERIALLY 
DEPOSITED LEAD) 

CY 15 

0029 200002 ROADSIDE CLEARING LS LUMP SUM 

0030 200052 PRUNE EXISTING PLANTS LS LUMP SUM 

0031 202039 SLOW-RELEASE FERTILIZER LB 6 

0032 204035 PLANT (GROUP A) EA 4 

0033 204038 PLANT (GROUP U) EA 8 

0034 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 

0035 205035 WOOD MULCH CY 660 

0036 206400 CHECK AND TEST EXISTING IRRIGATION 
FACILITIES 

LS LUMP SUM 

0037 206405 REMOVE IRRIGATION FACILITY LS LUMP SUM 

0038 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 

0039 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 27 

0040 208448 RISER SPRINKLER ASSEMBLY EA 12 

  



Contract No.  07-349504 
5 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

0041 208588 3" GATE VALVE EA 1 

0042 208594 (F) - 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

LF 560 

0043 208595 (F) - 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

LF 420 

0044 208596 (F) - 1 1/4" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 

LF 345 

0045 208597 (F) - 1 1/2" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 

LF 190 

0046 208605 (F) - 2" PLASTIC PIPE (CLASS 315) (SUPPLY 
LINE) 

LF 250 

0047 208607 (F) - 3" PLASTIC PIPE (CLASS 315) (SUPPLY 
LINE) 

LF 125 

0048 208819 8" WELDED STEEL PIPE CONDUIT LF 15 

0049 260203 CLASS 2 AGGREGATE BASE (CY) CY 32 

0050 260303 CLASS 3 AGGREGATE BASE (CY) CY 450 

0051 280000 LEAN CONCRETE BASE CY 170 

0052 360200 BASE BOND BREAKER SQYD 560 

0053 390100 PRIME COAT TON 2 

0054 390132 HOT MIX ASPHALT (TYPE A) TON 250 

0055 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 90 

0056 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 90 

0057 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 20 

0058 397005 TACK COAT TON 0.4 

0059 398001 REMOVE ASPHALT CONCRETE PAVEMENT 
(SQFT) 

SQFT 5,000 

0060 398100 REMOVE ASPHALT CONCRETE DIKE LF 380 
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0061 730020 MINOR CONCRETE (CURB) (CY) CY 18 

0062 730045 MINOR CONCRETE (GUTTER) (CY) CY 53 

0063 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 5,020 

0064 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 1,100 

0065 810120 REMOVE PAVEMENT MARKER EA 150 

0066 810190 GUARD RAILING DELINEATOR EA 32 

0067 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 430 

0068 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 8 

0069 820280 REMOVE ROADSIDE SIGN (METAL POST) EA 1 

0070 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 15 

0071 820310 REMOVE ROADSIDE SIGN PANEL EA 25 

0072 820610 RELOCATE ROADSIDE SIGN EA 1 

0073 820740 FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE 
H) 

SQFT 70 

0074 820750 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED) 

SQFT 390 

0075 820760 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED) 

SQFT 1,250 

0076 820790 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED) 

SQFT 950 

0077 820810 METAL (ROADSIDE SIGN) LB 1,320 

0078 820840 ROADSIDE SIGN - ONE POST EA 64 

0079 820850 ROADSIDE SIGN - TWO POST EA 7 

0080 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 52 
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0081 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

EA 25 

0082 820920 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST) 

EA 1 

0083 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1,100 

0084 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 670 

0085 839576 END CAP (TYPE A) EA 2 

0086 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 7 

0087 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 3 

0088 015019 ALTERNATIVE CRASH CUSHION TL-3 EA 1 

0089 839752 REMOVE GUARDRAIL LF 110 

0090 840516 THERMOPLASTIC PAVEMENT MARKING 
(ENHANCED WET NIGHT VISIBILITY) 

SQFT 2,400 

0091 840517 PREFORMED THERMOPLASTIC PAVEMENT 
MARKING 

SQFT 650 

0092 846007 6" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) 

LF 18,500 

0093 846009 8" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) 

LF 1,910 

0094 846020 REMOVE PAINTED TRAFFIC STRIPE LF 10,500 

0095 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 380 

0096 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 11,000 

0097 846035 REMOVE THERMOPLASTIC PAVEMENT 
MARKING 

SQFT 2,000 

0098 847068 6" TRAFFIC STRIPE TAPE (BROKEN 17-7) LF 640 

0099 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION 

LS LUMP SUM 

0100 870510 RAMP METERING SYSTEM LS LUMP SUM 
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0101 871300 CAMERA SYSTEMS LS LUMP SUM 

0102 039162 MODIFYING FIBER OPTIC CABLE SYSTEMS LS LUMP SUM 

0103 010575 MODIFYING CAMERA SYSTEMS LS LUMP SUM 

0104 872134 MODIFYING RAMP METERING SYSTEMS LS LUMP SUM 

0105 999990 MOBILIZATION LS LUMP SUM 

 
  




