



**PO BOX 81737**  
**BAKERSFIELD, CA 93380**  
**OFFICE: (661) 399-3759**  
**FAX: (661) 399-3812**

Cen-Cal Construction is actively soliciting bids from prospective subcontractors or material suppliers whose businesses are California State Certified DBE Contractors or Suppliers.

Bids from prospective subcontractors or material suppliers are sought in connection with the Project Named:  
**Pedestrian Path Improvements on Casa Loma Dr. and Union Ave. at Union Pacific Railroad Crossing.**

To be located in Kern County and funded in whole or part by federal funds.

**Bid Date: October 22, 2025 @ 11:00AM**

Interested certified firms may contact Jason Plank @ (661) 399-3759 or by email at [cencalconstruction@ymail.com](mailto:cencalconstruction@ymail.com) until 5:00 PM on October 21, 2025.

**\*\* 10/21/2025 5PM Due Date for Bids Strictly Enforced to Ensure Time to Finish Bid Paperwork on Day of Bid\*\***

Bid documents and addendums can be obtained from:

<https://pbsystem.planetbids.com/portal/59079/portal-home>.

\*Prospective bidders are encouraged to view the project site and required to perform their own due diligence prior to submitting a bid. \*

We are an equal opportunity employer and will consider all bids submitted. Subcontractors are required to hold a valid contractors license as well as current Liability, Commercial Auto & Workers Compensation Insurance with applicable limits to meet the contract documents for said project. We encourage DBE certified firms to contact Cen-Cal Construction to learn what assistance we can provide to you such as: lines of credit, insurance, bonds, equipment, supplies, materials, discounts, plans and specifications, technical assistance and services, and other related services. Subcontractor and Trucking quotes/bids must be valid at minimum for the entire duration of the project stated in the contract documents.

**Subcontractor and Supplier bids are required by 5:00 PM October 21, 2025.**

**Bids for the followings Items are being requested:**

Item 1-Lead Compliance Plan  
Item 2-Develop Water Supply  
Item 3-Temporary Traffic Control  
Item 4-Prepare Water Pollution Control Plan  
Item 5-Remove Yellow Painted Traffic Strip  
Item 6-Adjust Pull Box to Grade  
Item 7-Remove Concrete  
Item 8- Cleaning & Grubbing  
Item 9-Roadway Excavation  
Item 10-Finishing Roadway  
Item 11-Class 2 Aggregate Base  
Item 12-Hot Mix Asphalt (Type A)  
Item 13-Place Hot Mix Asphalt  
Item 14-Relocate Pull Box  
Item 15-Detectable Warning Surface  
Item 16- Minor Concrete (Curb & Gutter)  
Item 17-Minor Concrete (Driveway)  
Item 18- Minor Concrete (Drive Approach)  
Item 19-Minor Concrete (Sidewalk)  
Item 20-Minor Concrete (Curbed Sidewalk)  
Item 21-Minor Concrete (Reinforced Sidewalk)  
Item 22-Minor Concrete (Reinforced Rolled Curb)  
Item 23-Minor Concrete (Curb Ramp)  
Item 24-Relocate Mailbox  
Item 25-Chain Link Fence (Type CL-6)

Item 26-12' Chain Link Gate (Type CL-6)  
Item 27-Reconstruct Chain Link Fence  
Item 28-Reconstruct Wrought Iron Gate (Swinging)  
Item 29-Reconstruct Chain Link Fence (Metal Posts)  
Item 30-Reconstruct Wired Fence (Wood Post)  
Item 31- Reconstruct Wired Fence (Plastic Slats)  
Item 32-Reconstruct Chain Link Gate (Swinging)  
Item 33-Reconstruct Chain Link Gate (Metal Post)  
Item 34-Reconstruct Block Wall with Wrought Iron  
Item 35-Reset Gate  
Item 36-Remove Sign  
Item 37-Relocate Roadway Sign (One Post)  
Item 38-Roadside Sign (One Post)  
Item 39-Handrailing  
Item 40-Thermoplastic Traffic Stripe  
Item 41-Thermoplastic Pavement Marking  
Item 42-Remove Painted Traffic Stipe  
Item 43-Remove Thermoplastic Pavement Marking  
Item 44-Inductive Loop Detector  
Item 45-Remove Pedestrian Head  
Item 46-Remove & Salvage Existing 3 Section Arrowhead  
Item 47-Replace Existing 3 Section Ball Head with 4 Section  
Item 48-Relocate Water Faucet  
Item 49-Relocate Sewer Clean Out  
Item 50- Mobilization

**\*\* Also requesting All Supplier Quotes\*\***

**\*\* All Items can be broken down by supplier and install\*\***



