
1. Business Name: 2. Submitting a bid: Yes No Maybe

3. Contact Person: 4. Phone #: 5. Fax #:

6. Email: 7. Cert Number: 8. DIR Number:

9. Material Supplier or Subcontractor (License #): Other:

10.Work items we are bidding:
at

Please return this form by fax to: or email to:

Invitation to Bid

Please call if you need assistance in obtaining: bonding, insurance, equipment, materials, and/or supplies.

NOTE: Riverside Construction Company, is willing to break items of work into smaller increments to assist
DBE Contractors and Suppliers in obtaining work on this project. 100% Performance and

Payment bonds required. Subcontractor’s must possess a current contractor’s license. Please contact us for details.

License 
4225 Garner Road Riverside, CA 92501
Phone: 951-682-8308 Fax: 951-682-5872

An Equal Opportunity Employer
Is requesting quotations from all qualified DBE Sub-contractors and Material suppliers

performing commercially useful functions for the following project:
Agency: City of Fontana | BID NO. SB-109-DE-23

Project: San Sevaine Trail - Phase 1, Segment 2

Project Location: This project is located in both the City of Fontana and the City of Rancho Cucamonga.
Bid docs available on our website at bids.rivconstruct.com

DBE Goal: 22%
Bids open Thursday, October 5, 2023 at 2:00 PM 

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:
Mobilization And Demobilization, Clearing And Grubbing (Removals), Prepare And Implement Best Management Practice, Swppp, And Npdes Requirements Per 

Contract, Project Notification Signage, Caltrans Construction Permitting, Relocate 4" Blow Off Assembly Per Cvwd Std Plan 119, Install Drinking Fountain 
Drainage Sump Assembly, Install Drinking Fountain 1.5" Water Service At Banyan, Grading/Unclassified Excavation/Unclassified Fill/Hauling Per Grading Plan, 

Construct 6" Crushed Base Per Spec Section 200, Apply Asphalt Edge Sealer To Joint At Trail/Wall Interface, Install Type 1 Emulsion Aggregate Slurry Seal, Cold 
Plane Ac Pavement 0.17' Per Sppwc Section 39-3, Construct 0.17' HMA Type A Overlay, Construct 0.50' HMA Type A Overlay, Construct 3.5" Ac Over 
Compacted Native Material, Construct 8" Ac Berm Per Caltrans Std Plan A87B, Type A, Modified To 8" Dike Height, Construct Concrete Pipe Headwall, 

Construct Removable 4" Metal Bollard, Construct 4" Metal Bollard, Construct 8" Thick Concrete Slope Paving, Construct 8" PCC Curb And Gutter Per City Of 
Fontana Std Plan 1000, Construct Concrete Header Per City Of Rancho Cucamonga Std Plan 534, Construct 12" To 18" PCC Curb, Per Detail H Cd-05, Construct 

4" PCC Sidewalk Per City Of Fontana Std Plan 1006, Construct 8" PCC Pavement Per City Of Rancho Cucamonga Std Plan 101, Construct 6' High Chain Link 
Fence Per Sbc Road Dept Std Plan 300, Construct 20' Wide Double Drive Gate Per Sbcfcd Special Dwg No. 1, Construct 4' Wide Chain Link Walk Gate Per Sppwc 
Std Plan 103, Construct Cable Railing Per Caltrans Std Plan B11-47, Construct Metal Handrail With 18" Embedment, Construct Midwest Guardrail System Type 
12B, Per Caltrans Std Plan A77Q1, Including Flared End Treatment, Construct Midwest Guardrail System Type 12A, Per Caltrans Std Plan A77Q1, Including In-

Line End Treatment, Construct 24' Wide Powered Double Drive Gate And Controls At Rv Storage Facility Crossing, Install Solar Lighted Light Fixtures With 
Single Fixture, Includes But Not Limited To Pole Foundation And Installation., Install Solar Lighted Light Fixtures With Double Fixture, Includes But Not, Limited 

To Pole Foundation And Installation., Install Under Bridge Lighting At I-15 Frwy, Includes But Not Limited To Installation, Conduit, And Wiring., Install Under 
Bridge Lighting At Sr- 210 Frwy, Includes But Not Limited To Installation, Conduit, And Wiring., Construct Curb Ramp Per City Of Fontana Std Plan 1003, 

Construct PCC Driveway Approach Per City Of Fontana Std Plan 1001, Construct Commercial Driveway Approach Per City Of Fontana Std Plan 1001, Construct 
Curb Opening Inlet With Manhole In Street And 14' Catch Basin Per Sppwc Std Plan 307-3, Construct Curb Opening Inlet With Manhole In Street And 21' Catch 
Basin Per Sppwc Std Plan 307-3, Adjust Manhole Frame And Cover To Grade Per City Of Fontana Std Plan 2000, Reconstruct Concrete Manhole Apron Per Plan 

Cd-08, Remove Existing Metal Drainage Grate And Install Bicycle Proof Type 24-13 Drainage Grate Per Caltrans Std Plan D77B, Construct Stormwater Infiltration 
Section Per Plan Cd-07 Detail V, Construct Rip Rap Slope Protection Per Detail F Cd-05, Install 24" RCP 2000D, Includes Excavation And Backfill Per City Of 

Fontana Std Plan 1008, Install 18" RCP 2000D, Includes Excavation And Backfill Per City Of Fontana Std Plan 1008, Install 18" RCP 2000D Drain Pipe, Includes 
Excavation And Backfill, Per Detail M&N Cd-06, Construct Retaining Wall R1A: Soldier Pile Wall At I-15, Construct Retaining Wall R1B: Diaphragm Tieback 
Wall At I-15, Construct Retaining Wall R1C: Soldier Pile Wall At I-15, Construct Retaining Wall R2: Cip L Shape Wall At I-15, Construct Retaining Wall R6A 
Soldier Pile Wall At Sr-210, Construct Retaining Wall R6B Cip L Shape Wall At Sr-210, Construct Retaining Wall R7A: Soldier Pile Wall At Sr-210, Construct 
Retaining Wall R7B: Diaphragm Tieback Wall At Sr-210, Construct Retaining Wall R8: Soldier Pile Wall At Sr-210, Construct 6' Masonry Retaining Wall Per 

Caltrans Std Plan B3-7A Type 6A, Develop And Implement Temporary Traffic Control At Banyan Street (Including Complete Traffic Control Plans), Develop And 
Implement Temporary Traffic Control At Victoria Street, (Including Complete Traffic Control Plans), Traffic Signal Installation At Victoria Street, Signing, 

Striping, And Pavement Markings At Victoria Street, Signing, Striping, And Pavement Markings Along Bike Trail, Landscape & Irrigation Improvements At Pacific 
Electric Trail, Including 90- Day Maintenance, Landscape & Irrigation Improvements At Banyan Street, Including 90-Day Maintenance, Construct Reinforced 

Concrete Curb Per Cd-11, Construct CMU Retaining Wall Per Detail 618-3 On Cd-09, Construct Cip Retaining Wall Per Detail 615-4 On Cd-10

Include with your bid the Time required for Performance of your work and any Delivery Schedules so that we
can establish a Flexible Timeframe for your work. Plans & Specifications are available for viewing at our office 

or obtained from the Owner or portions may be emailed upon request. 

We intend to seriously negotiate with qualified firms for project participation. Please call if aid is needed in obtaining 
bonding, lines of credit, insurance, equipment, materials, supplies, plans or related technical assistance.

For questions regarding this Invitation please call Bryan Lounsbury (951) 682-8308
(951) 682-5872 estimating@rivconstruct.com


